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November 13, 2015

Alex Singh, Project Coordinator
Dreambuilder Construction
1324 E. Lawson Lane
Placentia, CA 92870

Dear Mr. Singh:

EDMUND G. BROWN Jr. Governor

~.'

~
Serious Drought.
Help save water!

Facsimile: (714) 646-3698

04-2G5224
04-Ala-580 and 680-V AR
B.O. 10/21/15

The Department of Transportation (Caltrans) received a bid submitted by Dreambuilder Construction
(Dreambuilder) for Contract number 04-2G5224 on October 21, 2015. By this letter, Caltrans notifies
Dreambuilder that its bid is nonresponsive. Your attention is directed to the "Notice to Bidders and Special
Provisions," that states: "Bids must be on a cost plus time basis. Complete the work within the number of
working days bid. Do not bid less than 90 working days and not more than 150 working days."

Dreambuilder listed the total bid days as 31 days, which is less than the 90 days minimum required for this
project.

Total Bid for Bid Items: $1,200,061.00
Total Bid for Time: 31 x 3,400.00 = $ 105,400.00
Working Days Bid (Do not bid less than 90 days and not more than 150Days)
Total Bid for Comparison(Cost PlusTime) $1,305,461.00

After an evaluation of the bid, Caltrans confirms that the bid submitted by Dreambuilder is not responsive
to the Tequirements of the bid. As you are aware, Caltrans evaluates each bid to determine whether a bid
meets the requirements of both the State/Federal contract approval process. In this case, Caltrans' engineers
evaluated the bid submitted by Dreambuilder and determined that the bid does not reflect a reasonable
number of days to complete and as such, does not accurately Tefle~t the true costs to the State.

Based on the above, Dreambuilder is not eligible for award of this contract and Caltrans will proceed to
award this contract to the lowest responsible bidder, provided that all requirements have been met.

If you have any questions, please contact Mulissa Smith, Contract Awards Manager, at
(916) 227-6228.

?i1!!:::tv Deputy Division Chief
Office Engineer
Division of Engineering Services

"Provide a safe, sustainable, imegrated and efficient transportation system
to enhance California's economy and livability"

http://www.dot.ca.gov
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Provisions," that states: "Bids must be on a cost pius time basis. Complete the work within the nwnber of
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Dreambuilder listed the total bid days as 31 days, which is less than the 90 days minimum required for this
project. "

"TotalBid for Bid Items: .$1,200,061.00
Total Bid for Time; 31 x 3,400.00 '" • $ 105,400.00
Working Days Bid (Do not bid less tJum90 days and not mQre than 150 Dtljs)
Total Bid for Cowparioon (CostPlusTime) .$1,305,461.00

After an evaluation of the bid, Caltrans co:ofirm.sthat the bid submitted by Dreambuilder is not responsive
to tbe requirements of the bid.. As you are aware, ca1trans evaluates each bid to determine whether a bid
meets the requirements "ofboth the State!Federa.l contract approval process, In this case, Caltrans' engineers
evaluatc.d the bid submitted by Dreambuilder and determined that the bid does not reflect a reasonable
number of days to complete and as such, does oot accurately reflect the true "costs to the State.

Based on the aoave, Dreambuilder is Dot eligible for award of this contract and Caltrans will proceed to
award this contrac.t to the lowest responsible bi.dder, provided that all requirements have been met.

If you have any questions. please contact Muli(lsa Smith, Contract Awards Manager, at
(916) 227 -6"l2.8.

li{tL;-
~ Deputy Division Chief

Office Engineer
Division of Engineering Sel'Yices
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